
FEBRUARY 13, 2015

REPLACEMENT OF BRIDGE NO. 02029 – U.S. ROUTE 7 OVER NORWALK RIVER

FEDERAL AID PROJECT NO. 0007(149) 

STATE PROJECT NO. 117-157 

TOWN OF RIDGEFIELD 

ADDENDUM NO. 1 

SPECIAL PROVISIONS 

NEW SPECIAL PROVISIONS 

The following Special Provisions are hereby added to the Contract: 

 NOTICE TO CONTRACTOR - ENVIRONMENTAL INVESTIGATIONS

 ITEM NO. 0020763A - DISPOSAL OF SEDIMENTS

 ITEM NO. 0101000A - ENVIRONMENTAL HEALTH AND SAFETY

 ITEM NO. 0101117A - CONTROLLED MATERIALS HANDLING

 ITEM NO. 0101128A - SECURING, CONSTRUCTION AND DISMANTLING

OF A WASTE STOCKPILE AND TREATMENT AREA

 ITEM #0101130A - ENVIRONMENTAL WORK – SOLIDIFICATION

 ITEM NO. 0202315A - DISPOSAL OF CONTROLLED MATERIALS

 ITEM NO. 0202318A MANAGEMENT OF REUSABLE CONTROLLED

MATERIAL

The attached “Flood Management Certification Exemption Approval”  and “ACOE Water 

Quality Certification” are hereby made a part of the Contract. 

CONTRACT ITEMS 

NEW CONTRACT ITEMS 

ITEM NO. DESCRIPTION UNIT QUANTITY 

0020763A DISPOSAL OF SEDIMENTS TON 170 

0101000A ENVIRONMENTAL HEALTH AND 

SAFETY 

LS 1 

0101117A CONTROLLED MATERIALS 

HANDLING 

C.Y. 1,845 

0101128A SECURING, CONSTRUCTION AND 

DISMANTLING OF A WASTE 

STOCKPILE AND TREATMENT 

AREA 

LS 1 

0101130A ENVIRONMENTAL WORK – 

SOLIDIFICATION 

TON 10 

0202315A DISPOSAL OF CONTROLLED 

MATERIALS 

TON 2,460 

0202318A MANAGEMENT OF REUSABLE 

CONTROLLED MATERIAL 

C.Y. 100 
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PLANS 

NEW PLANS 

The following Plan Sheets are hereby added to the Contract: 

06.01.A1, 06.02.A1, 06.03.A1, 06.04.A1 

REVISED PLAN 

The following Plan Sheet is hereby deleted and replaced with the like-numbered Plan Sheet: 

02.02.01.A1 

The Detailed Estimate Sheets do not reflect these changes. 

The Bid Proposal Form has been revised to reflect these changes. 

There will be no change in the number of calendar days due to this Addendum. 

The Federal Wage Rates dated January 2, 2015 are hereby deleted and replaced with the 

attached Federal Wage Rates dated January 30, 2015. 

The foregoing is hereby made a part of the contract. 
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NOTICE TO CONTRACTOR - ENVIRONMENTAL INVESTIGATIONS 
 
 
Environmental site investigations have been conducted that involved the sampling and laboratory 
analysis of soil, sediment, and groundwater collected from various locations and depths within 
the project limits.  The results of the Task 210 – Subsurface Site Investigation (SSI) indicated the 
presence of extractable total petroleum hydrocarbons (ETPH), semi-volatile organic compounds 
(SVOCs), total lead and leachable lead at concentrations exceeding the applicable Connecticut 
Department of Energy and Environmental Protection (CTDEEP) Remediation Standard 
Regulations (RSRs) in soil throughout the project limits.  Low concentrations of polychlorinated 
biphenyls (PCBs) were also detected in the soil at one location within the project limits.  In 
addition, sediment within the project limits has been impacted by ETPH, SVOCs, total lead and 
leachable lead at elevated concentrations exceeding RSR criteria.  Low concentrations of 
pesticides were also detected in the sediment at one location within the project limits. 
 
The DEEP groundwater classification beneath the site is GA.  Groundwater was encountered at a 
depth of 3-feet below ground surface at one (1) boring location (GP-3) during the Task 210 - 
SSI.  Based on the results of the Task 210 – SSI, groundwater within the project corridor is not 
considered contaminated and should be managed in accordance with the General Permit for the 
Discharge of Stormwater and Dewatering Wastewaters from Construction Activities.  However, 
if contamination is observed by the Engineer during dewatering activities, controlled 
management and disposal of dewatering fluids in accordance with DEEP permits may be 
required.   
 
Based upon the results of the Task 210 – SSIR the entire project site has been designated an Area 
of Environmental Concern (AOEC) for soil where contaminants are present at concentrations 
that exceed the applicable CTDEEP RSR criteria. In addition, all sediment required to be 
excavated for the project is contaminated and has been designated a Sediment Area of 
Environmental Concern (SED-AOEC).  
 
The Contractor is hereby notified that controlled materials requiring special management or 
disposal procedures will be encountered during various construction activities conducted within 
the project limits.  Therefore, the Contractor will be required to implement appropriate health 
and safety measures for all construction activities to be performed within the AOEC and SED-
AOEC.  These measures shall include, but are not limited to, air monitoring, engineering 
controls, personal protective equipment and decontamination, equipment decontamination and 
personnel training.  WORKER HEALTH AND SAFETY PROTOCOLS WHICH ADDRESS 
POTENTIAL AND/OR ACTUAL RISK OF EXPOSURE TO SITE SPECIFIC HAZARDS IS 
SOLELY THE RESPONSIBILITY OF THE CONTRACTOR. 
 
 
All suitable material excavated within the AOEC may be utilized as fill/backfill within the 
project limits, in accordance with the following conditions: (1) such soil is deemed to be 
structurally suitable for use as fill by the Engineer; (2) such soil is not placed below the water 
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table; 3) the DEEP groundwater classification of the area where the soil is to be reused as fill 
does not preclude said reuse; and (4) such soil is not placed in an area subject to erosion.  
Material excavated from within the SED-AOEC cannot be reused within the project limits and 
shall be transported to the WSA for waste characterization and off-site disposal.  Excavated 
material from the AOEC which cannot be immediately reused within the project limits shall be 
transported to the project Waste Stockpile Area (WSA) for future reuse or waste characterization 
prior to off-site disposal in accordance with the contract documents. 
 
The Sections which shall be reviewed by the Contractor include, but are not limited to, the 
following: 
 
• Item No. 0101000A - Environmental Health and Safety 
 
• Item No. 0101128A - Securing, Construction and Dismantling of a Waste Stockpile and 

Treatment Area 
 
• Item No. 0101130A – Environmental Work – Solidification 
 
• Item No. 0101117A - Controlled Materials Handling 
 
• Item No. 0202315A - Disposal of Controlled Materials 
 
• Item No. 0202318A - Management of Reusable Controlled Material 

 
• Item No. 0020763A – Disposal of Sediments 
 
 
The Contractor is alerted to the fact that a Department environmental consultant will be on site 
for excavation activities within the AOEC’s, to collect soil and sediment samples (if necessary), 
and to observe site conditions for the State.  The WSA on the plans is to be used exclusively 
for temporary stockpiling of excavated materials from within the project AOEC’s for 
determination of disposal classification.  
 
Information pertaining to the results of the environmental investigations discussed can be found 
in the document listed below.  This document shall be available for review electronically at the 
Office of Contracts, 2800 Berlin Turnpike, Newington, Connecticut. 
 
 

• Task 210:  Subsurface Site Investigation Report. Replacement of Route 7 over Norwalk 
River, Bridge No. 02029, Ridgefield, Connecticut.  CDR Maguire Inc., November 21, 
2014. 
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ITEM NO. 0020763A - DISPOSAL OF SEDIMENTS 
 
Description: 
 
Work under this item shall consist of the loading, transportation and final off-site disposal of 
sediments.  These sediments are contaminated at non-hazardous levels as documented in the 
reports listed in the “Notice to Contractor – Environmental Investigations”. The controlled 
sediments are designated for off-site disposal at an upland facility and, after characterization by 
the Engineer, shall be taken from the WSA, loaded, transported, and disposed of at a DOT-
approved upland disposal facility listed herein. 
 
The Contractor must use one or more of the following Department-approved facilities for the 
disposal of non-hazardous sediments: 
 

Allied Waste Niagra Falls Landfill, LLC 
5600 Niagra Falls Blvd. 
Niagra, NY 14304 
716-285-3344; David Hanson 

Clean Earth of Carteret 
24 Middlesex Avenue 
Carteret, NJ 07008 
732-541-8909; Cheryl Coffee 

Clean Earth of Philadelphia, Inc. 
3201 S 61 Street 
Philadelphia, PA 
215-724-5520; Mike Kelly 

Clean Earth of North Jersey, Inc. 
115 Jacobus Avenue, South 
Kearny, NJ 07105 
973-344-4004 

Clean Earth of Southeast Pennsylvania, Inc. 
7 Steel Road 
Morrisville, PA 19067 
215-428-1700; Joe Siravo 

Cranston Sanitary Landfill 
1690 Pontiac Avenue 
Cranston, RI 02920 
413-552-3688; Paul Mahoney 

Cumberland County Landfill 
135 Vaughn Road 
Shippensburg, PA 17257 
713-423-9953 

ESMI of New York, LLC 
304 Towpath Road 
Fort Edward, NY 12828 
518-747-5500; Peter Hansen 

ESMI of New Hampshire 
67 International Drive 
Loudon, NH 03307 
603-783-0228; Stephen Raper 

Moretown Landfill 
187 Palisades Park 
Waterbury, VT 05676 
802-244-1100 x26 

Mostoller Landfill 
7095 Glades Pike 
Summerset, PA 15501 
814-444-0112 

Northampton Landfill 
170 Glendale Road 
Florence, MA 01062 
413-498-0099 
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The Southbridge Recycling and Disposal 
Park 
165 Barefoot Road 
Southbridge, MA 01550 
603-235-3597 

South Hadley Landfill, LLC 
12 Industrial Drive 
South Hadley, MA 01075 
413-535-3095 

Upton Landfill 
Maple Avenue 
Upton, MA 
413-522-3688 

Waste Management of NH 
90 Rochester Neck Road 
Rochester, NH 03839 
603-330-2197 

Waste Management – Chicopee 
161 New Lombard Road  
Chicopee, MA 01020 
413-534-8741 x222 

Waste Management – Model City Facility 
1550 Balmer Road 
Model City, NY 14107 
716-754-0365; Linda Davidi 

Waste Management: Granby Sanitary 
Landfill 
11 New Ludlow Road 
Granby, MA 01033 
413-467-3200 

 

 
The above list contains treatment/recycle/disposal facilities which can accept the waste stream 
generated by the project in quantities limited by their permits and their operational needs.  In 
addition, some of these treatment/recycle/disposal facilities may become unavailable during the 
duration of the project.  It is the responsibility of the Contractor to verify that a facility will be 
available and capable of handling the volume as well as the chemical and physical characteristics 
of soil generated by the project.  As such, the Contractor must factor in such possibilities. 
 
Construction Methods: 
 
A.  Submittals 
 
The apparent low bidder shall submit in writing, within fourteen days after Bid opening, (1) a 
letter listing the names of the treatment/recycle/disposal facilities (from the list above) which the 
bidder, if it is awarded the Contract, will use to receive controlled sediments from this Project, 
(2) a copy of the attached “Disposal Facility Material Acceptance Certification” form from each 
facility, which shall be signed by an authorized representative of each treatment/recycle/disposal 
facility, and (3) a copy of the facility acceptance criteria and facility sampling frequency 
requirements from each facility. 
 
Any other Contractor which the Department may subsequently designate as the apparent low 
bidder shall make the aforementioned submissions within fourteen (14) days from the date on 
which the Department notifies the Contractor that it has become the apparent low bidder.  If, 
however, the Department deems it is necessary for such a subsequent-designated Contractor to 
make said submissions within a shorter period of time, the Contractor shall make those 
submissions within the time designated by the Department.     
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Failure to comply with all of the above requirements may result in the rejection of the bid. 
 
No facility may be substituted for the one(s) designated in the Contractor’s submittal without the 
Engineer’s prior approval.  If the material cannot be accepted by any of the Contractor’s 
designated facilities, the Department will supply the Contractor with the name(s) of other 
acceptable facilities. 
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Disposal Facility Materials Acceptance Certification 
 
 
Project Number __________________________________ 
 
Project Location__________________________________ 
 
Facility Name____________________________________    Telephone____________________ 
 
Facility Address__________________________________      Fax________________________ 
 
                           __________________________________ 
 
                           __________________________________ 
 
 
The Contractor has supplied the analytical data contained in the report concerning the site 
investigation performed by the Designer.  I have personally reviewed this data and intend to 
accept the following: 
 
 
Controlled materials as described in Item # 0020763A Disposal of Sediments for the subject 
Project at a cost of $                       per ton for treatment/disposal and an additional 
$___________ per ton for transportation from the Project to the disposal facility (if applicable). 
 
 
This intent to accept the material will be subject to and dependent upon the facility's subsequent 
evaluation of waste characterization determination documentation to be provided to the 
Contractor by the Engineer. 
 
Authorized Facility 
Representative_________________________________/____________________ 
                                      Printed/Typed Name                      Title 

                                                         
_________________________________/____________________ 

                                      Signature                                          Date 
 
 
Note:  The facility shall attach the acceptance criteria and facility sampling frequency 
requirements to this document. 
 
 
DO NOT ALTER FORM IN ANY WAY.  FORM MUST BE COMPLETED IN 
ENTIRETY. 
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B.  Material Disposal 
 
After the sediment has been adequately dewatered and any necessary solidification material has 
been added, the Engineer will sample materials stored at the WSA at a frequency established by 
the selected treatment/recycling/disposal facilities.  The Contractor shall designate to the 
Engineer which facility he intends to use prior to samples being taken. The Contractor is hereby 
notified that laboratory turnaround time is expected to be fifteen (15) working days.  Turnaround 
time is the period of time beginning when the Contractor notifies the Engineer that the bin within 
the WSA is full and ready for sampling and ending with the Contractor’s receipt of the 
laboratory analytical results. Any change of intended treatment/recycling/disposal facility may 
prompt the need to resample and will therefore restart the time required for laboratory 
turnaround. The laboratory will furnish such results to the Engineer. Upon receipt, the Engineer 
will make available to the Contractor the results of the final waste characterization 
determinations.  No delay claim will be considered based upon the Contractor’s failure to 
accommodate the laboratory turnaround time as identified above.  
 
The Contractor shall obtain and complete all paperwork necessary to arrange for material 
disposal, including disposal facility waste profile sheets.  It is solely the Contractor’s 
responsibility to co-ordinate the disposal of controlled materials (sediment) with its selected 
treatment/recycling/disposal facility(s).  Upon receipt of the final approval from the facility, the 
Contractor shall arrange for the loading, transport and treatment/recycling/disposal of the 
materials in accordance with all Federal and State regulations.  No claim will be considered 
based on the failure of the Contractor’s disposal facility(s) to meet the Contractor’s 
production rate or for the Contractor’s failure to select sufficient facilities to meet its 
production rate. 
 
All manifests or bills of lading utilized to accompany the transportation of the material shall be 
prepared by the Contractor a minimum of 24 hours in advance and signed by an authorized 
Department representative, as Generator, for each truck load of material that leaves the site.  The 
Contractor shall forward the appropriate original copies of all manifests or bills of lading to the 
Engineer the same day the material leaves the Project. 
 
A load-specific certificate of disposal, signed by the authorized agent representing the disposal 
facility, shall be obtained by the Contractor and promptly delivered to the Engineer for each 
load. 
 
C.  Material Transportation 
 
In addition to all pertinent Federal, State and local laws or regulatory agency polices, the 
Contractor shall adhere to the following precautions during the transport of sediments off-site: 
 
· Transported controlled materials are to be covered sufficiently to preclude the loss of 

material during transport prior to leaving the site and are to remain covered until the 
arrival at the selected treatment/recycling/disposal facility. 
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· All vehicles departing the site are to be properly logged to show the vehicle 

identification, driver’s name, time of departure, destination, and approximate volume, 
and contents of materials carried. 

 
· No materials shall leave the site unless a treatment/recycling/disposal facility willing to 

accept all of the material being transported has agreed to accept the type and quantity of 
waste. 

 
· Discharge openings on trucks used for the transportation of sediments must be securely 

closed during transportation.  Trucks deemed unacceptable for use by the Engineer will 
not be used for the transportation of sediments. 

  
D.  Equipment Decontamination  
 
All equipment shall be provided to the work site free of gross contamination. The Engineer may 
prohibit from the site any equipment that in his opinion has not been thoroughly decontaminated 
prior to arrival. Any decontamination of the Contractor’s equipment prior to arrival at the site 
shall be at the expense of the Contractor. The Contractor is prohibited from decontaminating 
equipment on the Project site that has not been thoroughly decontaminated prior to arrival. 
 
The Contractor shall furnish labor, materials, tools and equipment for decontamination of all 
equipment and supplies that are used to handle the controlled sediments. Decontamination shall 
be conducted at an area designated by the Engineer and shall be required prior to equipment and 
supplies leaving the Project, between stages of the work, and between work in different AOEC’s. 
 
The Contractor shall use dry decontamination procedures. Residuals from dry decontamination 
activities shall be collected and managed as controlled sediments. If the results from dry methods 
are unsatisfactory to the Engineer, the Contractor shall modify decontamination procedures as 
required. 
 
The Contractor shall be responsible for the collection and treatment/recycling/disposal of any 
liquid wastes that may be generated by its decontamination activities in accordance with 
applicable regulations. 
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Method of Measurement: 
 
The work of “DISPOSAL OF SEDIMENTS” will be measured for payment as the actual net 
weight in tons of material delivered to the treatment/recycling/disposal facility.  Such 
determinations shall be made by measuring each hauling vehicle on the certified permanent 
scales at the treatment/recycling/disposal facility.  Total weight will be the summation of weight 
bills issued by the facility specific to this Project. Excess excavations made by the Contractor 
beyond the payment limits specified in Specifications Sections 2.02, 2.03, 2.05, 2.06, or the 
Contract Special Provisions (as appropriate) will not be measured for payment and the 
Contractor assumes responsibility for all costs associated with the appropriate handling, 
management and disposal of this material. 
 
Equipment decontamination, the collection of residuals, and the collection and disposal of liquids 
generated during equipment decontamination activities will not be measured separately for 
payment.  
 
 
Basis of Payment: 
 
This work will be paid for at the Contract unit price, which shall include the loading and 
transportation of sediments from the WSA to the treatment/recycling/disposal facility; the 
treatment/recycling/disposal; the preparation of manifests and fees paid; and all equipment, 
materials, tools, and labor incidental to loading, transporting, and treating/recycling/disposal of 
materials.  This unit price will be applicable to all of the listed disposal facilities for the 
duration of the Project. 
 
This price shall also include equipment decontamination; the collection of residuals generated 
during decontamination and placement of such material in the WSA; and the collection and 
disposal of liquids generated during equipment decontamination activities. 
 
Solidification of sediments will be paid under other Contract items. 
 
 

Pay Item       Pay Unit 
 

Disposal of Sediments     Ton  
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ITEM NO. 0101000A - ENVIRONMENTAL HEALTH AND SAFETY 
 
Description: 
 
Under this item, the Contractor shall establish protocols and provide procedures to protect the 
health and safety of its employees and subcontractors as related to the proposed construction 
activities performed within the Project AOECs.  Work under this Item consists of the 
development and implementation of a written HASP that addresses the relative risk of exposure 
to documented hazards present within Project limits.  The HASP shall establish health and safety 
protocols that address the relative risk of exposure to regulated substances in accordance with 29 
CFR 1910.120 and 29 CFR 1926.65.  Such protocols shall only address those concerns directly 
related to site conditions. 
 
Note: The Engineer will prepare a site-specific health and safety plan which is compatible with 
the Contractor’s plan and will be responsible for the health and safety of all Project Inspectors, 
Department employees and consulting engineers. 
 
Materials: 
 
The Contractor must provide chemical protective clothing (CPC) and personal protective 
equipment (PPE) as stipulated in the Contractor’s HASP during the performance of work in areas 
identified as potentially posing a risk to worker health and safety for workers employed by the 
Contractor and all subcontractors. 
 
Construction Methods: 
 
1-Existing Information: The Contractor shall utilize all available information and existing 
records and data pertaining to chemical and physical hazards associated with any of the regulated 
substances identified in the environmental site investigations to develop the HASP.  A list of 
documents containing this data is found in “Notice to Contractor – Environmental 
Investigations”. 
 
2-General: The requirements set forth herein pertain to the provision of workers’ health and 
safety as it relates to proposed Project activities when performed in the presence of hazardous or 
regulated materials or otherwise environmentally sensitive conditions.  THE PROVISION OF 
WORKER HEALTH AND SAFETY PROTOCOLS WHICH ADDRESS POTENTIAL 
AND/OR ACTUAL RISK OF EXPOSURE TO SITE SPECIFIC HAZARDS POSED TO 
CONTRACTOR EMPLOYEES IS SOLELY THE RESPONSIBILITY OF THE 
CONTRACTOR. 
 
The Contractor shall be responsible for the development, implementation and oversight of the 
HASP throughout the performance of work within the limits of the AOECs, as identified in the 
Contract Documents, and in other areas identified by the Engineer or by the HASP where site 
conditions may pose a risk to worker health and safety and/or the environment.  No physical 
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aspects of the work within the AOEC shall begin until the HASP is reviewed by the 
Engineer and is determined to meet the requirements of the specifications.  However, the 
Contract time, in accordance with Article 1.03.08, will begin on the date stipulated in the 
Notice to Proceed. 
 
3-Regulatory Requirements: All construction related activities performed by the Contractor 
within the limits of the AOECs or in other areas where site conditions may pose a risk to worker 
health and safety and/or the environment shall be performed in conformance with 29 CFR 1926, 
Safety and Health Regulations for Construction and 29 CFR 1910, Safety and Health 
Regulations for General Industry.  Conformance to 29 CFR 1910.120, Hazardous Waste Site 
Operations and Emergency Response (HAZWOPER) may also be required, where appropriate. 
 

4-Submittals: Three copies of the HASP shall be submitted to the Engineer within four (4) 
weeks after the Award of Contract or four (4) weeks prior to the start of any work in the AOEC, 
whichever is first, but not before the Award of the Contract. 
 
The HASP shall be developed by a qualified person designated by the Contractor.  This qualified 
person shall be a Certified Industrial Hygienist (CIH), Certified Hazardous Material Manager 
(CHMM), or a Certified Safety Professional (CSP).  He/she shall have review and approval 
authority over the HASP and be identified as the Health and Safety Manager (HSM).  The HASP 
shall bear the signature of said HSM indicating that the HASP meets the minimum requirements 
of 29 CFR 1910.120 and 29 CFR 1926.65.  
 
The Engineer will review the HASP within four (4) weeks of submittal and provide written 
comments as to deficiencies in and/or exceptions to the plan(s), if any, to assure consistency with 
the specifications, applicable standards, policies and practices and appropriateness given 
potential or known site conditions.  Items identified in the HASP which do not conform to the 
specifications will be brought to the attention of the Contractor, and the Contractor shall revise 
the HASP to correct the deficiencies and resubmit it to the Engineer for determination of 
compliance with this item.  The Contractor shall not be allowed to commence work activities in 
the AOECs, as shown on the Plans, or where site conditions exist which may pose a risk to 
worker health and safety and/or the environment, until the HASP has been reviewed and 
accepted by the Engineer.  No claim for delay in the progress of work will be considered for the 
Contractor’s failure to submit a HASP that conforms to the requirements of the Contract. 
 
5-HASP Provisions: 

(a) General Requirements: The Contractor shall prepare a HASP covering all Project site 
work regulated by 29 CFR 1910.120(b)/ 1926.65(b) to be performed by the Contractor 
and all subcontractors under this Contract. The HASP shall establish in detail, the 
protocols necessary for the recognition, evaluation, and control of all hazards associated 
with each task performed under this Contract.  The HASP shall address site-specific 
safety and health hazards of each phase of site operation and include the requirements 
and procedures for employee protection.  The level of detail provided in the HASP shall 
be tailored to the type of work, complexity of operations to be performed, and hazards 
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anticipated.  Details about some activities may not be available when the initial HASP is 
prepared and submitted.  Therefore, the HASP shall address, in as much detail as 
possible, all anticipated tasks, their related hazards and anticipated control measures. 

 
The HASP shall interface with the Contractor’s Safety and Health Program.  Any 
portions of the Safety and Health Program that are referenced in the HASP shall be 
included as appendices to the HASP.  All topics regulated by the 29 CFR 1910.120(b)(4) 
and those listed below shall be addressed in the HASP.  Where the use of a specific topic 
is not applicable to the Project, the HASP shall include a statement to justify its omission 
or reduced level of detail and establish that adequate consideration was given the topic. 

 
  (b) Elements: 
 
 (i) Site Description and Contamination Characterization: The Contractor shall provide a 

site description and contaminant characterization in the HASP that meets the 
requirements of 29 CFR 1910.120/1926.65. 

 
 (ii) Safety and Health Risk Analysis/Activity Hazard Analysis: The HASP shall address 

the safety and health hazards on this site for every operation to be performed.  The 
Contractor shall review existing records and data to identify potential chemical and 
physical hazards associated with the site and shall evaluate their impact on field 
operations.  Sources, concentrations (if known), potential exposure pathways, and other 
factors as noted in CFR 1910.120/126.65, paragraph (c)(7) employed to assess risk shall 
be described.  The Contractor shall develop and justify action levels for implementation 
of engineering controls and personal protective equipment upgrades and downgrades for 
controlling worker exposure to the identified hazards.  If there is no permissible exposure 
limit (PEL) or published exposure level for an identified hazard, available information 
from other published studies may be used as guidance.  Any modification of an 
established PEL must be fully documented. 

 
The HASP shall include a comprehensive section that discusses the tasks and objectives 
of the site operations and logistics and resources required to complete each task. The 
hazards associated with each task shall be identified.  Hazard prevention techniques, 
procedures and/or equipment shall be identified to mitigate each of the hazards identified.   

 
 (iii) Staff Organization, Qualifications and Responsibilities: The HASP shall include a 

list of personnel expected to be engaged in site activities and certify that said personnel 
have completed the educational requirements stipulated in 29 CFR 1910.120 and 29 CFR 
1926.65, are currently monitored under a medical surveillance program in compliance 
with those regulations, and that they are fit for work under “level C” conditions. 

 
 The Contractor shall assign responsibilities for safety activities and procedures.  An 

outline or flow chart of the safety chain of command shall be provided in the HASP.  
Qualifications, including education, experience, certifications, and training in safety and 
health for all personnel engaged in safety and health functions shall be documented in the 
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HASP.  Specific duties of each on-site team member should be identified.  Typical team 
members include but are not limited to Team Leader, Scientific Advisor, Site Safety 
Officer, Public Information Officer, Security Officer, Record Keeper, Financial Officer, 
Field Team Leader, and Field Team members.  

  
The HASP shall also include the name and qualifications of the individual proposed to 
serve as Health and Safety Officer (HSO).  The HSO shall have full authority to carry out 
and ensure compliance with the HASP. The Contractor shall provide a competent HSO 
on-site who is capable of identifying existing and potential hazards in the surroundings or 
working conditions which are unsanitary, hazardous or dangerous to employees and who 
has authorization to take prompt corrective measures to eliminate or control them.  The 
qualifications of the HSO shall include completion of OSHA 40-hour HAZWOPER 
training and 8-hour HAZWOPER supervisory training; a minimum of one year of 
working experience with the regulated compounds that have been documented to exist 
within Project limits; a working knowledge of Federal and State safety regulations; 
specialized training or documented experience (one year minimum) in personal and 
respiratory protective equipment program implementation; the proper use of air 
monitoring instruments, air sampling methods and procedures; and certification training 
in first aid and CPR by a recognized, approved organization such as the American Red 
Cross. 

 
The primary duties of the HSO shall be those associated with worker health and safety.  
The Contractor’s HSO responsibilities shall be detailed in the written HASP and shall 
include, but not be limited to the following: 

 
  (A) Directing and implementing the HASP. 

 
 (B) Ensuring that all Project personnel have been adequately trained in the 

recognition and avoidance of unsafe conditions and the regulations applicable to 
the work environment to control or eliminate any hazards or other exposure to 
illness or injury (29 CFR 1926.21).  All personnel shall be adequately trained in 
procedures outlined in the Contractor’s written HASP. 

 
 (C) Authorizing Stop Work Orders, which shall be executed upon the 

determination of an imminent health and safety concern. 
 

 (D) Contacting the Contractor’s HSM and the Engineer immediately upon the 
issuance of a Stop Work order when the HSO has made the determination of an 
imminent health and safety concern. 

 
  (E) Authorizing work to resume, upon approval from the Contractor’s HSM. 

 
 (F) Directing activities, as defined in the Contractor’s written HASP, during 

emergency situations; and  
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 (G) Providing personal monitoring where applicable, and as identified in the 
HASP. 

 
 (iv) Employee Training Assignments: The Contractor shall develop a training program to 

inform employees, supplier’s representatives, and official visitors of the special hazards 
and procedures (including PPE, its uses and inspections) to control these hazards during 
field operations. Official visitors include but are not limited to Federal Agency 
Representatives, State Agency Representatives, Municipal Agency Representatives, 
Contractors, subcontractors, etc.  This program shall be consistent with the requirements 
of 29 CFR 1910.120 and 29 CFR 1926.65. 

 
(v) Personal Protective Equipment: The plan shall include the requirements and 
procedures for employee protection and should include a detailed section on respiratory 
protection.  The Contractor shall describe in detail and provide appropriate personal 
protective equipment (PPE) to insure that workers are not exposed to levels greater than 
the action level for identified hazards for each operation stated for each work zone.  The 
level of protection shall be specific for each operation and shall be in compliance with all 
requirements of 29 CFR 1910 and 29 CFR 1926.  The Contractor shall provide, maintain, 
and properly dispose of all PPE. 

 
 (vi) Medical Surveillance Program: All on-site Contractor personnel engaged in 29 CFR 

1910.120/1926.65 operations shall have medical examinations meeting the requirements 
of 29 CFR 1910.120(f) prior to commencement of work. 

 
The HASP shall include certification of medical evaluation and clearance by the 
physician for each employee engaged in 29 CFR 1910.120/1926.65 operations at the site.   

 
 (vii) Exposure Monitoring/Air Sampling Program: The Contractor shall submit an Air 

Monitoring Plan as part of the HASP which is consistent with 29 CFR 1910.120, 
paragraphs (b)(4)(ii)(E), (c)(6), and (h).  The Contractor shall identify specific air 
sampling equipment, locations, and frequencies in the air-monitoring plan.  Air and 
exposure monitoring requirements shall be specified in the Contractor’s HASP.  The 
Contractor’s CIH shall specify exposure monitoring/air sampling requirements after a 
careful review of the contaminants of concern and planned site activities. 

 
 (viii) Site Layout and Control: The HASP shall include a map, work zone delineation 

(support, contamination, reduction and exclusion), on/off-site communications, site 
access controls, and security (physical and procedural).  

  
(ix) Communications: Written procedures for routine and emergency communications 
procedures shall be included in the Contractor’s HASP. 

 
 (x) Personal Hygiene, Personal Decontamination and Equipment Decontamination: 

Decontamination facilities and procedures for personnel protective equipment, sampling 
equipment, and heavy equipment shall be discussed in detail in the HASP. 
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 (xi) Emergency Equipment and First Aid Requirements: The Contractor shall provide 

appropriate emergency first aid kits and equipment suitable to treat exposure to the 
hazards identified, including chemical agents.  The Contractor will provide personnel that 
have certified first aid/CPR training on-site at all times during site operations. 

 
 (xii) Emergency Response Plan and Spill Containment Program: The Contractor shall 

establish procedures in order to take emergency action in the event of immediate hazards 
(i.e., a chemical agent leak or spill, fire or personal injury).  Personnel and facilities 
supplying support in emergency procedures will be identified.  The emergency equipment 
to be present on-site and the Emergency Response Plan procedures, as required 29 CFR 
1910.120, paragraph (1)(1)(ii) shall be specified in the Emergency Response Plan.  The 
Emergency Response Plan shall be included as part of the HASP.  This Emergency 
Response Plan shall include written directions to the closest hospital as well as a map 
showing the route to the hospital. 

 
 (xiii) Logs, Reports and Record Keeping: The Contractor shall maintain safety 

inspections, logs, and reports, accident/incident reports, medical certifications, training 
logs, monitoring results, etc.  All exposure and medical monitoring records are to be 
maintained according to 29 CFR 1910 and 29 CFR 1926.  The format of these logs and 
reports shall be developed by the Contractor to include training logs, daily logs, weekly 
reports, safety meetings, medical surveillance records, and a phase-out report.  These 
logs, records, and reports shall be maintained by the Contractor and be made available to 
the Engineer. 

 
The Contractor shall immediately notify the Engineer of any accident/ incident.  Within 
two working days of any reportable accident, the Contractor shall complete and submit to 
the Engineer an accident report. 

  
(xiv) Confined space entry procedures: Confined space entry procedures, both permit 
required and non permit required, shall be discussed in detail. 
 
(xv) Pre-entry briefings: The HASP shall provide for pre-entry briefings to be held prior 
to initiating any site activity and at such other times as necessary to ensure that 
employees are apprised of the HASP and that this plan in being followed. 
 
(xvi) Inspections/audits: The HSM or HSO shall conduct Inspections or audits to 
determine the effectiveness of the HASP.  The Contractor shall correct any deficiencies 
in the effectiveness of the HASP. 

 
6-HASP Implementation: The Contractor shall implement and maintain the HASP throughout 
the performance of work.  In areas identified as having a potential risk to worker health and 
safety, and in any other areas deemed appropriate by the HSO, the Contractor shall be prepared 
to immediately implement the appropriate health and safety measures, including but not limited 
to the use of personal protective equipment (PPE), and engineering and administrative controls. 
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If the Engineer observes deficiencies in the Contractor’s operations with respect to the HASP, 
they shall be assembled in a written field directive and given to the Contractor.  The Contractor 
shall immediately correct the deficiencies and respond, in writing, as to how each was corrected.  
Failure to bring the work area(s) and implementation procedures into compliance will result in a 
Stop Work Order and a written directive to discuss an appropriate resolution(s) to the matter.  
When the Contractor demonstrates compliance, the Engineer shall remove the Stop Work Order.  
If a Stop Work Order has been issued for cause, no delay claims on the part of the Contractor 
will be honored. 
 
Disposable CPC/PPE, i.e. disposable coveralls, gloves, etc., which come in direct contact with 
hazardous or potentially hazardous material shall be placed into 55 gallon USDOT 17-H drums 
and disposed of in accordance with Federal, State, and local regulations.  The drums shall be 
temporarily staged and secured within the WSA until the material is appropriately disposed. 
 
7-HASP Revisions: The HASP shall be maintained on-site by the Contractor and shall be kept 
current with construction activities and site conditions under this Contract. The HASP shall be 
recognized as a flexible document which shall be subject to revisions and amendments, as 
required, in response to actual site conditions, changes in work methods and/or alterations in the 
relative risk present.  All changes and modifications shall be signed by the Contractor’s HSM 
and shall require the review and acceptance by the Engineer prior to the implementation of such 
changes. 

 
Should any unforeseen hazard become evident during the performance of the work, the HSO 
shall bring such hazard to the attention of the Contractor and the Engineer as soon as possible.  
In the interim, the Contractor shall take action, including Stop Work Orders and/or upgrading 
PPE as necessary to re-establish and maintain safe working conditions and to safeguard on-site 
personnel, visitors, the public and the environment.  The HASP shall then be revised/amended to 
reflect the changed condition. 
 
Method of Measurement: 
 
1-Within thirty (30) calendar days of the award of the Contract, the Contractor shall submit to 
the Engineer for acceptance a breakdown of its lump sum bid price for this item detailing: 
 
(a) The development costs associated with preparing the HASP in accordance with these 

Specifications. 
(b) The cost per month for the duration of the Project to implement the HASP and provide 

the services of the HSM and the HSO. 
 
2-If the lump sum bid price breakdown is unacceptable to the Engineer; substantiation showing 
that the submitted costs are reasonable shall be required. 
 
3-Upon acceptance of the payment schedule by the Engineer, payments for work performed will 
be made as follows: 
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(a) The lump sum development cost will be certified for payment. 
 
(b) The Contractor shall demonstrate to the Engineer monthly that the HASP has been kept 

current and is being implemented and the monthly cost will be certified for payment. 
 
(c) Any month where the HASP is found not to be current or is not being implemented, the 

monthly payment for the Environmental Health and Safety Item shall be deferred to the 
next monthly payment estimate.  If the HASP is not current or being implemented for 
more than thirty calendar days, there will be no monthly payment. 

 
(d) Failure of the Contractor to implement the HASP in accordance with this Specification 

shall result in the withholding of all Contract payments. 
 
Basis of Payment: 
 
This work will be paid for at the Contract lump sum price for “Environmental Health and Safety” 
which price shall include all materials, tools, equipment and labor incidental to the completion of 
this item for the duration of the Project to maintain, revise, monitor and implement the HASP.   
Such costs include providing the services of the HSM and HSO, Contractor employee training, 
chemical protective clothing (CPC), personal protective equipment (PPE), disposal of PPE and 
CPC, medical surveillance, decontamination facilities, engineering controls, monitoring and all 
other HASP protocols and procedures established to protect the Health and Safety for all on-site 
workers. 
 

Pay Item        Pay Unit 
 

Environmental Health and Safety     L.S. 
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ITEM NO. 0101117A - CONTROLLED MATERIALS HANDLING 
 
Description: 
 
Work under this Item is intended to provide specific procedural requirements to be followed by 
the Contractor during the excavation of controlled materials from within any Area of 
Environmental Concern (AOEC), including the Sediment Area of Environmental Concern (SED-
AOEC), as shown on the Project Plans. This supplements Specifications Section 2.02, 2.03, 2.05, 
and 2.06 and Contract Special Provisions for excavation wherever contaminated materials are 
encountered.  Work under this item shall include transporting and stockpiling materials at the 
WSA; and covering, securing, and maintaining the stockpiled materials throughout the duration 
of the Project.  All materials, excluding the existing pavement structure (asphalt and subbase), 
rock, ledge, and concrete excavated within AOEC’s are to be considered controlled materials.  If 
the vertical limits of the existing subbase cannot be determined visually, subbase will be 
presumed to extend 12” below the bottom of the existing pavement. 
 
Controlled materials consisting of non-hazardous levels of regulated substances have been 
documented to exist within the Project.  Such contamination is documented in the reports listed 
in the “Notice to Contractor – Environmental Investigations”.  Where contaminated soils and 
sediment are excavated, such soil and sediment will require special handling, disposal and 
documentation procedures.  Excavated soil from the AOEC, if suitable, may be re-used within 
the project limits, in accordance with the following conditions: (1) such soil is deemed to be 
structurally suitable for use as fill by the Engineer; (2) such soil is not placed below the water 
table; (3) the DEEP groundwater classification of the area where the soil is reused as fill does not 
preclude said reuse; and (4) such soil is not placed in an area subject to erosion.  Materials 
removed from any excavation which cannot be immediately re-used shall be transported directly 
from their point of origin on the Project to the WSA.  Excavated sediment cannot reused and 
shall be transported to the WSA for waste characterization prior to off-site disposal in 
accordance with the contract documents. 
 
 
Materials:  
 
The required materials are detailed on the Project Plans.  All materials shall conform to the 
requirements of the Contract. 
 
Plastic Sheet: Polyethylene plastic sheeting for underlayment shall be at least 30 mil thick. 
Polyethylene plastic sheeting for covering excavated material shall be a thickness of 10 mil.  
Both shall be at least 10 feet wide. 
 
Covers for roll-off/storage containers shall be made of polyethylene plastic, or similar water-
tight material, that is of sufficient size to completely cover top opening and can be securely 
fastened to the container. 
 

 
Project No. 0117-0157 

 
20



  ITEM 0101117A 
  ADDENDUM NO. 1 

Sand Bags: Sandbags used to secure polyethylene covers shall be at least 30 pounds. 
 
Sorbent Boom: Shall be 8 inches in diameter and 10 feet long and possess petrophilic and 
hydrophilic properties.  Sorbent booms shall also have devices (i.e. clips, clasps, etc.) for 
connection to additional lengths of boom. 
 
Construction Methods: 
 
A. General 
 
When controlled materials are encountered during the course of the work, health and safety 
provisions shall conform to the appropriate sections of the Contract.  Provisions may include 
implementation of engineering controls, air and personal monitoring, the use of chemical 
protective clothing (CPC), personal protective equipment (PPE), implementation of engineering 
controls, air and personal monitoring, and decontamination procedures. 
 
Excavated material from the AOEC, if suitable, may be re-used within the project limits, in 
accordance with the following conditions: (1) such soil is deemed to be structurally suitable for 
use as fill by the Engineer; (2) such soil is not placed below the water table; (3) the DEEP 
groundwater classification of the area where the soil is reused as fill does not preclude said reuse; 
and (4) such soil is not placed in an area subject to erosion.  Materials removed from any 
excavation which cannot be immediately re-used within project limits shall be transported 
directly from their point of origin on the Project to the WSA.   Materials removed from any 
excavation within the SED-AOEC cannot be reused within the project limits and shall be 
transported directly from their point of origin on the Project to the WSA. The stockpiles of 
excavated controlled materials shall be maintained as shown on the Project Plans.  The 
Contractor shall plan excavation activities within AOEC‘s in consideration of the capacity of 
WSA, and the material testing and disposal requirements of the applicable Contract item.  No 
claims for delay shall be considered based on the Contractor’s failure to coordinate 
excavation activities as specified herein.  
 
The Engineer will sample the stockpiled controlled materials at a frequency and for the 
constituents to meet the acceptance criteria of the treatment/recycling/disposal facilities 
submitted by the Contractor.  The Contractor is hereby notified that laboratory turnaround time is 
expected to be fifteen (15) working days.  Turnaround time is the period of time beginning when 
the Contractor notifies the Engineer which facility it intends to use and that the stockpile is ready 
for sampling and ending with the Contractor’s receipt of the laboratory analytical results.  Any 
change of intended treatment/recycling/disposal facility may prompt the need to resample and 
will therefore restart the time required for laboratory turnaround.  The laboratory will furnish 
such results to the Engineer.  Upon receipt, the Engineer will make available to the Contractor 
the results of the final waste characterization determinations.  No delay claim will be 
considered based upon the Contractor’s failure to accommodate the laboratory 
turnaround time as identified above. 
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B. Transportation and Stockpiling 
 
In addition to following all pertinent Federal, State and local laws or regulatory agency policies, 
the Contractor shall adhere to the following precautions during transport of non-hazardous 
materials: 
 
• Transported controlled materials are to be covered prior to leaving the point of generation 

and are to remain covered until the arrival at the WSA; 
 
• All vehicles departing the site are properly logged to show the vehicle identification, driver’s 

name, time of departure, destination, and approximate volume and content of materials 
carried; 

 
• All vehicles shall have secure, watertight containers free of defects for material 

transportation; 
 
• No material shall leave the site until there is adequate lay down area prepared in the WSA; 

and, 
 
• Documentation must be maintained indicating that all applicable laws have been satisfied and 

that the materials have been successfully transported and received at the WSA. 
 
 
Construction of the WSA shall be completed prior to the initiation of construction activities 
generating Controlled Materials.  Plastic polyethylene sheeting shall underlay all excavated 
controlled materials.  Measures shall be implemented to divert rainfall away from the WSA.   
 
No controlled materials shall be excavated or transported to the WSA until registration under the 
General Permit for Contaminated Soil and/or Sediment Management (Staging and Transfer) has 
been obtained by ConnDOT. 
 
Placement of sorbent boom along the perimeter of the WSA shall be conducted when soil is 
saturated with petroleum product. 
 
Excavated materials shall be staged as shown on the Project Plans or as directed by the Engineer. 
 
C. WSA Maintenance 
 
The Contractor shall provide all necessary materials, equipment, tools and labor for anticipated 
activities within the WSA.  Such activities include, but are not limited to, handling and 
management of stockpiles and drummed CPC/PPE; uncovering and recovering stockpiles; 
maintenance of WSA; replacement of damaged components (i.e. sand bags, plastic polyethylene 
sheeting, etc.); and waste inventory record management.   The Contractor shall manage all 
materials in the WSA in such a way as to minimize tracking of potential contaminated materials 
across the site and off-site, and minimize dust generation.   
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Each stockpile shall be securely covered when not in active use with a cover of sufficient size to 
prevent generation of dust and infiltration of precipitation.   
 
The staged stockpiles shall be inspected at least daily by the Contractor to ensure that the cover 
and containment have not been damaged and that there is no apparent leakage from the pile.  If 
the cover has been damaged, or there is evidence of leakage from the piles, the Contractor shall 
immediately replace the cover or containment as needed to prevent the release of materials to the 
environment from the piles. 
 
An inventory of stockpiled materials and drummed CPC/PPE shall be conducted on a daily basis.  
Inventory records shall indicate the approximate volume of material/drums stockpiled per day; 
the approximate volume of material/drums stockpiled to date; material/drums loaded and 
transported off-site for disposal; any materials loaded and transported for on-site reuse; and 
identification of stockpiles relative to their points of generation. 
 
Following the removal of all stockpiled controlled materials, residuals shall be removed from 
surfaces of the WSA as directed by the Engineer.  This operation shall be accomplished using 
dry methods such as shovels, brooms, mechanical sweepers or a combination thereof.  Residuals 
shall be disposed of as Controlled Materials. 
 
D. Dewatering 
 
Dewatering activities shall conform to Items in pertinent articles of the Contract. 
 
E. Decontamination 
 
All equipment shall be provided to the work site free of contamination. The Engineer may 
prohibit from the site any equipment that in his opinion has not been thoroughly decontaminated 
prior to arrival. Any decontamination of the Contractor’s equipment prior to arrival at the site 
shall be at the expense of the Contractor. The Contractor is prohibited from decontaminating 
equipment on the Project that has not been thoroughly decontaminated prior to arrival. 
 
The Contractor shall furnish labor, materials, tools and equipment for decontamination of all 
equipment and supplies that are used to handle Controlled Materials. Decontamination shall be 
conducted at an area designated by the Engineer and may be required prior to equipment and 
supplies leaving the Project, between stages of the work, or between work in different AOEC’s. 
 
Dry decontamination procedures are recommended. Residuals from dry decontamination 
activities shall be collected and managed as Controlled Materials. If dry methods are 
unsatisfactory as determined by the Engineer, the Contractor shall modify decontamination 
procedures as required subject to the Engineer’s approval. 
 
F. Dust Control 
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The Contractor shall implement a fugitive dust suppression program in accordance with the 
Contract to prevent the off-site migration of particulate matter and/or dust resulting from 
excavation, loading and operations associated with Controlled Materials. It shall be the 
Contractor’s responsibility to supervise fugitive dust control measures and to monitor airborne 
particulate matter. The Contractor shall: 
 

1. Employ reasonable fugitive dust suppression techniques. 
2. Visually observe the amounts of particulate and/or fugitive dust generated during 

the handling of controlled materials. If the apparent amount of fugitive dust 
and/or particulate matter is not acceptable to the Engineer, the Engineer may 
direct the Contractor to implement corrective measures at his discretion, 
including, but not limited to, the following: 
 

(a) apply water to pavement surfaces 
(b) apply water to equipment and excavation faces; and 
(c) apply water during excavation, loading and dumping. 

 
 
G.  Permit Compliance 
 
The Contractor shall comply with the terms and conditions of the DEEP “General Permit for 
Contaminated Soil and/or Sediment Management (Staging and Transfer)”, including the General 
Operating Conditions and the Specific Operating Conditions, except that the Engineer will 
conduct all soil/sediment characterization and perform all record keeping.  In particular, the 
Contractor shall: 
 
1. Operate, maintain and repair the WSA in conformance with the requirements of the General 

Permit. 
2. Maintain a communications system capable of summoning fire, police, and/or other 

emergency service personnel. 
3. Prevent unauthorized entry onto the stockpiles by the use of fences, gates, or other natural or 

artificial barriers. 
4. Separate incidental excavation waste to the satisfaction of the receiving facility or to an 

extent that renders the contaminated soil and/or sediment suitable for its intended reuse. 
5. Isolate and temporarily store incidental waste in a safe manner prior to off-site transport to a 

facility lawfully authorized to accept such waste. 
6. Not store more that 100 cubic yards of incidental waste at any one time. 
7. Sort, separate and isolate all hazardous waste from contaminated soil and/or sediment. 
8. Prevent or minimize the transfer or infiltration of contaminants from the stockpiles to the 

ground as detailed in “B. Transportation and Stockpiling” above. 
9. Securely cover each stockpile of soil as detailed in “C. WSA Maintenance” above.  
10. Minimize wind erosion and dust transport as detailed in “F. Dust Control” above. 
11. Use anti-tracking measures at the WSA to ensure the vehicles do not track soil from the 

WSA onto a public roadway at any time. 
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12. Instruct the transporters of contaminated soil and/or sediment of best management practices 
for the transportation of such soil (properly covered loads, removing loose material from 
dump body, etc.). 

13. Control all traffic related to the operation of the facility in such a way as to mitigate the 
queuing of vehicles off-site and excessive or unsafe traffic impact in the area where the 
facility is located. 

14. Ensure that except as allowed in section 22a-174-18(b)(3)(C) of the Regulations of 
Connecticut State Agencies, trucks are not left idling for more than three (3) consecutive 
minutes. 

 
 
Method of Measurement: 
 
The work of Controlled Material Handling will be measured for payment by the number of cubic 
yards of controlled material excavated within the AOEC’s, taken to the WSA and stockpiled 
within the storage bins for sampling by the Engineer or temporarily stockpiled for later reuse.  
Material kept in proximity to the site of the excavation and reused as it is generated will not be 
measured for payment under this item.  This measurement shall be in accordance with and in 
addition to the quantity measured for payment of the applicable excavation item in Specification 
Sections 2.02, 2.03, 2.05, 2.06, or the Contract Special Provisions, as applicable.  Excess 
excavations made by the Contractor beyond the payment limits specified in the Contract will not 
be measured for payment and the Contractor assumes all costs associated with the appropriate 
handling, management and disposal of this material. 
 
Equipment decontamination, the collection of residuals, and the collection and disposal of liquids 
generated during equipment decontamination activities will not be measured separately for 
payment.  
 
Basis of Payment: 
 
This work shall be paid for at the Contract unit price, which shall include all transportation from 
the excavation site to the final WSA, including any intermediate handling steps; stockpiling 
controlled materials at the WSA; covering, securing, and maintaining the individual stockpiles 
within the WSA throughout the duration of the Project; and all tools, equipment, material and 
labor incidental to this work. 
 
This price shall also include equipment decontamination; the collection of residuals generated 
during decontamination and placement of such material in the WSA; and the collection and 
disposal of liquids generated during equipment decontamination activities. 
 
All materials, labor and equipment associated with compliance with the General Permit for 
Contaminated Soil and/or Sediment Management (Staging and Transfer) will not be measured 
separately, but will be considered incidental to the item “Controlled Materials Handling”. 
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Securing, construction and dismantling of the WSA shall be paid for under Item 0101128A.  
Payment for dust control activities shall be made under the appropriate Contract items. 
 
 
 
 

Pay Item        Pay Unit 
 

Controlled Materials Handling     C.Y. 
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ITEM NO. 0101128A - SECURING, CONSTRUCTION AND 
DISMANTLING OF A WASTE STOCKPILE AND TREATMENT AREA 
 
Description: 
 
Work under this Item shall consist of the securing, construction and dismantling of the temporary 
Waste Stockpile Area at the location designated on the Project Plans and in accordance with the 
Contract.  All controlled materials excavated during construction activities shall be stockpiled in 
the WSA.  The WSA shown on the Plans is to be used exclusively for temporary stockpiling of 
excavated materials from within Project AOEC’s for determination of disposal classification. 
 
Materials: 
 
The required materials are detailed on the Project Plans.  All materials shall conform to the 
requirements of the Contract. 
 
Construction blocks shall be solid precast rectangular concrete six feet in length, three in height, 
and two feet in depth.  
 
Polyethylene plastic sheeting for underlayment shall be a thickness of 30 mil and minimum 
width of ten feet.   
 
Sand bags used to secure polyethylene sheeting soil covers shall have a minimum weight of 
thirty pounds. 
 
Bedding sand shall conform to Section 6.51.02 of the Specifications. 
  
Processed Aggregate Base shall conform to Section 3.04 of the Specifications. 
 
Hay bales shall conform to the requirements of Section 2.18 of the Specifications. 
 
Bituminous Concrete shall conform to Section 4.06 of the Specifications. 
 
Roll-off/Storage Containers shall be of watertight, steel-body construction, of the size specified 
and able to handle the storage and subsequent transportation of material to the disposal facility. 
 
Precast Concrete Barrier Curb shall conform to Section 8.22 of the Specifications. 
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Construction Methods: 
 
The WSA shall be constructed in accordance with the Contract at the location shown on the 
Project Plans. 
 
Construction of the WSA shall be completed prior to the initiation of construction activities 
generating Controlled Materials.  The Contractor is responsible for the maintenance and 
protection of all utilities potentially affected during WSA construction.  The Contractor shall 
locate and mark all existing utilities potentially affected prior to initiating WSA construction. 
 
The proposed location of the WSA shall be cleared of any debris and vegetation as directed by 
the Engineer.  Any objectionable materials, which may result in damage to the polyethylene 
sheeting underlayment, shall be removed prior to stockpiling excavated controlled materials. 
 
The Contractor shall comply with the terms and conditions of the DEEP “General Permit for 
Contaminated Soil and/or Sediment Management (Staging and Transfer)”, including the General 
Operating Conditions and the Specific Operating Conditions, except that the Engineer will 
conduct all soil/sediment characterization and perform all record keeping.  In particular, the 
Contractor shall: 
 
1. Construct and repair the WSA in conformance with the requirements of the General Permit. 
2. Prevent unauthorized entry onto the stockpiles by the use of fences, gates, or other natural or 

artificial barriers. 
3. Install anti-tracking measures at the WSA to ensure the vehicles do not track soil from the 

WSA onto a public roadway at any time. 
4. Post and maintain a sign that is visible from a distance of at least 25’ at the WSA identifying 

the name of the permittee (State of CT, Department of Transportation), the DOT field office 
phone number, the hours of operation for the WSA, and the phrase, “Temporary Soil Staging 
Area”.  Lettering shall be at least one inch (1”) high with a minimum overall sign dimension 
of four (4) feet wide by two (2) feet high.  Such sign is only required if the capacity of the 
WSA is equal to or greater than 1,000 cubic yards. If initially the WSA capacity is less than 
1,000 c.y. and the WSA capacity is subsequently increased, the Contractor shall post and 
maintain the required sign at no additional cost to the State, prior to stockpiling the additional 
material. 

 
Following the removal of all stockpiled material, the Contractor shall use dry decontamination 
procedures for all surfaces of the WSA as directed by the Engineer. Residual materials shall be 
disposed of as Controlled Materials.  If the results from dry methods are unsatisfactory to the 
Engineer, the Contractor shall modify decontamination procedures as required. 
 
The Contractor shall be responsible for the collection and treatment/recycling/disposal of any 
liquid wastes that may be generated by its decontamination activities in accordance with 
applicable regulations. 
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Upon completion of the Project and following removal of all residual Controlled Materials, the 
Contractor shall dismantle the WSA and return the area to original condition.  During 
dismantling, the Contractor shall remove all materials such as polyethylene sheeting and sand 
bags.  Materials shall be disposed of by the Contractor as solid waste in accordance with the 
Contract and all Federal, State and local regulations. 
 
Operation and maintenance of the WSA shall be included under Item 0101117A “Controlled 
Material Handling”.  
 
Method of Measurement: 
 
This work will be measured for payment at the Lump Sum cost for securing, construction, and 
dismantling of a WSA. 
 
Basis of Payment: 
 
This work will be paid for at the Contract Lump Sum, which shall include all materials, tools, 
labor, equipment, permits, and work needed to secure, construct, decontaminate and dismantle 
the WSA, including all clearing, grubbing, grading, clean up, site restoration and seeding. 
 
All materials, labor and equipment associated with compliance with the General Permit for 
Contaminated Soil and/or Sediment Management (Staging and Transfer) will not be measured 
separately, but will be considered incidental to the item “Securing, Construction and Dismantling 
of a Waste Stockpile and Treatment Area”. 
 

Pay Item       Pay Unit 
Securing, Construction and Dismantling  
Of a Waste Stockpile and Treatment Area     L.S. 
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ITEM #0101130A - ENVIRONMENTAL WORK - SOLIDIFICATION 
 
Description: 
 
Under this item, the Contractor shall be responsible for the solidification of controlled materials 
containing free draining liquids, as may be necessary during the performance of work operations 
prior to off-site disposal. Materials shall be dewatered prior to the addition of solidification 
material. 
 
The Contractor shall submit within seven (7) days of the Notice to Proceed, for the Engineer's 
review, a detailed methodology and plan of operation for the solidification of materials. 
 
Materials: 
 
The materials used for solidification shall be a naturally occurring material such as diatomaceous 
earth or other material as approved by the Engineer.  Said material shall be in a dry state prior to 
use in solidification operations.  No polymers or other synthetic materials shall be allowed. 
 
Construction Methods: 
 
Submittals: 
The Contractor shall submit for the Engineer's review, a plan showing the location of 
solidification material storage and proposed mixing location as well as a detailed narrative 
describing the equipment, materials and methodology to be used.  The Contractor shall also 
include its planned methods to remove or drain away free water prior to the addition of any 
solidification materials to controlled materials.  The methodology shall completely describe the 
Contractor's proposed plan for removal of free liquids (as determined by ASTM) from the 
excavated materials.  Should solidification fail to eliminate free liquids as proposed, the 
Contractor will be required to revise the solidification plan at no additional cost to the State. 
 
Upon visual examination, if controlled materials have free liquids present, the Contractor may, 
with concurrence of the Engineer, add dry materials to absorb free-standing liquids, utilizing a 
methodology accepted by the Engineer.  The Contractor shall dewater controlled materials prior 
to the addition of solidification materials to the satisfaction of the Engineer.  All dewatering 
fluids shall be handled in accordance with the Contract.  Solidification procedures shall be 
subject to monitoring by the Engineer. 
 
The maximum quantity of solidification material that may be used by the Contractor shall be 
limited to twenty (20) percent, by volume, of the material being solidified.  Should this 
procedure be demonstrated as not effective in the elimination of the presence of free-standing 
liquids, the Contractor shall submit methods for the removal of free-standing water. The 
Contractor shall also submit the additional costs of the proposed alternative to the Engineer for 
review.  No alternative methods of solidification shall be initiated until reviewed and accepted by 
the Engineer. 
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Method of Measurement: 
 
This work will be measured for payment as the actual weight of solidification material used by 
the Contractor.  The Contractor shall demonstrate the amount of solidification material used by 
the original weight tickets from a certified scale.  The weight tickets shall show the weight of the 
material brought to the site and subsequently used in solidification operations.   
 
If no certified scale is available, the Engineer may allow for the calculation of the weight by a 
summation of sealed, pre-measured bags. 
 
Basis of Payment: 
 
This work will be paid for at the Contract unit price for solidification material used and accepted 
by the Engineer.  Such price shall include all labor, materials, tools, and equipment incidental to 
the work including transportation of the materials to the Project and the addition of solidification 
material to excavated materials. 
 
 
 

Pay Item        Pay Unit 
 

Environmental Work - Solidification     Ton  
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ITEM NO. 0202315A - DISPOSAL OF CONTROLLED MATERIALS 
 
Description: 
 
Work under this item shall consist of the loading, transportation and final off-site disposal/ 
recycling/treatment of controlled materials (excluding dewatering fluids) that have been 
generated from various excavations within the AOEC, brought to the WSA and determined to be 
contaminated with regulated substances at non-hazardous levels.  This contamination is 
documented in the reports listed in the “Notice to Contractor – Environmental Investigations”.   
The controlled materials, after proper characterization by the Engineer, shall be taken from the 
WSA, loaded, transported to and treated/recycled/disposed of at a permitted 
treatment/recycle/disposal facility listed herein. 
 
The Contractor must use one or more of the following Department-approved 
treatment/recycle/disposal facilities for the disposal of non-hazardous materials: 
   

The Southbridge Recycling and Disposal 
Park 
165 Barefoot Road 
Southbridge, MA 
508-765-9723 

 
Northampton Landfill 
170 Glendale Road 
Florence, MA 01062 
413-498-0099 

 
ESMI of New York 
304 Towpath Road 
Fort Edward, New York 12828 
(800) 511-3764; Peter Hanson 

 
Waste Management of New Hampshire 
P.O. Box 27065 
97 Rochester Neck Road 
Gonic, NH 03839 
(603) 330-2170; Ellen Bellio 

Ted Ondrick Company, LLC 
58 Industrial Road 
Chicopee, MA 01020 
(413) 592-2566; Alan Desrosiers 

ESMI of New Hampshire 
67 International Drive 
Loudon, NH 03307 
(603) 783-0228; Stephen Raper 

Greenwood Street Landfill 
30 Nipp Napp Trail 
Worcester, MA 01067 
(508) 755-4604; Scott Sampson 

South Hadley Landfill, LLC 
12 Industrial Drive 
South Hadley, MA 01075 
413-535-3095 

Waste Management – Chicopee Sanitary 
Landfill 
161 New Lombard Road 
Chicopee, MA 01020 
413-534-8741 

Waste Management – Granby Sanitary 
Landfill 
11 New Ludlow Road 
Granby, MA 01033 
413-467-3200 
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Upton Landfill – Upton Site Remediation, 
LLC 
Maple Avenue 
Upton, MA  
413-522-3688; Paul Mahoney 

Allied Waste Niagra Fall Landfill, LLC 
5600 Niagra Falls Blvd. 
Niagra, NY 14304 
716-285-3398; David Hanson 

Clean Earth of Philadelphia 
3201 S. 61 Street 
Philadelphia, PA 19153 
215-724-5520; Mike Kelly 

Clean Earth of Carteret 
24 Middlesex Avenue 
Carteret, NJ 07008 
732-541-8909; Cheryl Coffee 

Cranston Sanitary Landfill 
1690 Pontiac Avenue 
Cranston, RI 02920 
413-552-3688; Paul Mahoney 

Moretown Landfill 
187 Palisades Park 
Waterbury, VT 05676 
802-244-1100 x 226 

 
The above list contains treatment/recycle/disposal facilities which can accept the waste stream 
generated by the project in quantities limited by their permits and their operational needs.  In 
addition, some of these treatment/recycle/disposal facilities may become unavailable during the 
duration of the project.  It is the responsibility of the Contractor to verify that a facility will be 
available and capable of handling the volume as well as the chemical and physical characteristics 
of soil generated by the project.  As such, the Contractor must factor in such possibilities. 
 
Construction Methods: 
 
A. Submittals 
 
The apparent low bidder shall submit in writing, within fourteen days after Bid opening, (1) a 
letter listing the names of the treatment/recycle/disposal facilities (from the list above) which the 
bidder, if it is awarded the Contract, will use to receive controlled material from this Project, (2) 
a copy of the attached “Disposal Facility Material Acceptance Certification” form from each 
facility, which shall be signed by an authorized representative of each treatment/recycle/disposal 
facility, and (3) a copy of the facility acceptance criteria and facility sampling frequency 
requirements from each facility. 
 
Any other Contractor which the Department may subsequently designate as the apparent low 
bidder shall make the aforementioned submissions within fourteen (14) days from the date on 
which the Department notifies the Contractor that it has become the apparent low bidder.  If, 
however, the Department deems it is necessary for such a subsequent-designated Contractor to 
make said submissions within a shorter period of time, the Contractor shall make those 
submissions within the time designated by the Department.     
 
Failure to comply with all of the above requirements may result in the rejection of the bid. 
 
No facility may be substituted for the one(s) designated in the Contractor’s submittal without the 
Engineer’s prior approval.  If the material cannot be accepted by any of the Contractor’s 

 
Project No. 0117-0157 

 
33



  ITEM 0202315A 
  ADDENDUM NO. 1 

designated facilities, the Department will supply the Contractor with the name(s) of other 
acceptable facilities. 
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Disposal Facility Materials Acceptance Certification 
 
 
Project Number __________________________________ 
 
Project Location__________________________________ 
 
Facility Name____________________________________    Telephone____________________ 
 
Facility Address__________________________________      Fax________________________ 
 
                           __________________________________ 
 
                           __________________________________ 
 
 
The Contractor has supplied the analytical data contained in the report concerning the site 
investigation performed by the Designer.  I have personally reviewed this data and intend to 
accept the following: 
 
 
Controlled materials as described in Item # 0202315A Disposal of Controlled Materials for the 
subject Project at a cost of $                       per ton for treatment/disposal and an additional 
$___________ per ton for transportation from the Project to the facility (if applicable). 
 
 
This intent to accept the material will be subject to and dependent upon the facility's subsequent 
evaluation of waste characterization determination documentation to be provided to the 
Contractor by the Engineer. 
 
Authorized Facility 
Representative_________________________________/____________________ 
                                      Printed/Typed Name                      Title 

                                                         
_________________________________/____________________ 

                                      Signature                                          Date 
 
 
Note:  The facility shall attach the acceptance criteria and facility sampling frequency 
requirements to this document. 
 
 
DO NOT ALTER FORM IN ANY WAY.  FORM MUST BE COMPLETED IN 
ENTIRETY. 
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B. Material Disposal 
 
The Engineer will sample materials stored at the WSA at a frequency established by the selected 
treatment/recycling/disposal facilities.  The Contractor shall designate to the Engineer which 
facility it intends to use prior to samples being taken. The Contractor is hereby notified that 
laboratory turnaround time is expected to be fifteen (15) working days.  Turnaround time is the 
period of time beginning when the Contractor notifies the Engineer which facility it intends to 
use and that the bin within the WSA is full and ready for sampling and ending with the 
Contractor’s receipt of the laboratory analytical results.  Any change of intended 
treatment/recycling/disposal facility may prompt the need to resample and will therefore restart 
the time required for laboratory turnaround.  The laboratory will furnish such results to the 
Engineer.  Upon receipt, the Engineer will make available to the Contractor the results of the 
final waste characterization determinations.  No delay claim will be considered based upon the 
Contractor’s failure to accommodate the laboratory turnaround time as identified above.  
 
The Contractor shall obtain and complete all paperwork necessary to arrange for material 
disposal (such as disposal facility waste profile sheets).  It is solely the Contractor’s 
responsibility to co-ordinate the disposal of controlled materials with its selected 
treatment/recycling/disposal facility(s).  Upon receipt of the final approval from the facility, the 
Contractor shall arrange for the loading, transport and treatment/recycling/disposal of the 
materials in accordance with all Federal and State regulations.  No claim will be considered 
based on the failure of the Contractor’s selected disposal facility(s) to meet the 
Contractor’s production rate or for the Contractor’s failure to select sufficient facilities to 
meet its production rate. 
 
All manifests or bills of lading utilized to accompany the transportation of the material shall be 
prepared by the Contractor and signed by an authorized Department representative, as Generator, 
for each truck load of material that leaves the site.  The Contractor shall forward the appropriate 
original copies of all manifests or bills of lading to the Engineer the same day the material leaves 
the Project. 
 
A load-specific certificate of treatment/recycling/disposal, signed by the authorized agent 
representing the disposal facility, shall be obtained by the Contractor and promptly delivered to 
the Engineer for each load.  
 
C. Material Transportation 
 
In addition to all pertinent Federal, State and local laws or regulatory agency polices, the 
Contractor shall adhere to the following precautions during the transport of controlled materials 
off-site: 
 
· Transported controlled materials are to be covered sufficiently to preclude the loss of 
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material during transport prior to leaving the site and are to remain covered until the 
arrival at the selected treatment/recycling/disposal facility. 

 
· All vehicles departing the site are to be properly logged to show the vehicle 

identification, driver’s name, time of departure, destination, and approximate volume, 
and contents of materials carried. 

 
· No materials shall leave the site unless a treatment/recycling/disposal facility willing to 

accept all of the material being transported has agreed to accept the type and quantity of 
waste. 

 
  
D.  Equipment Decontamination  
 
All equipment shall be provided to the work site free of gross contamination. The Engineer may 
prohibit from the site any equipment that in his opinion has not been thoroughly decontaminated 
prior to arrival. Any decontamination of the Contractor’s equipment prior to arrival at the site 
shall be at the expense of the Contractor. The Contractor is prohibited from decontaminating 
equipment on the Project that has not been thoroughly decontaminated prior to arrival. 
 
The Contractor shall furnish labor, materials, tools and equipment for decontamination of all 
equipment and supplies that are used to handle Controlled Materials. Decontamination shall be 
conducted at an area designated by the Engineer and shall be required prior to equipment and 
supplies leaving the Project, between stages of the work, and between work in different AOEC’s. 
 
The Contractor shall use dry decontamination procedures. Residuals from dry decontamination 
activities shall be collected and managed as Controlled Materials. If the results from dry methods 
are unsatisfactory to the Engineer, the Contractor shall modify decontamination procedures as 
required. 
 
The Contractor shall be responsible for the collection and treatment/recycling/disposal of any 
liquid wastes that may be generated by its decontamination activities in accordance with 
applicable regulations. 
 
Method of Measurement: 
 
The work of “DISPOSAL OF CONTROLLED MATERIALS” will be measured for payment as 
the actual net weight in tons of material delivered to the treatment/recycling/disposal facility.  
Such determinations shall be made by measuring each hauling vehicle on the certified permanent 
scales at the treatment/recycling/disposal facility.  Total weight will be the summation of weight 
bills issued by the facility specific to this Project. Excess excavations made by the Contractor 
beyond the payment limits specified in Specification Sections 2.02, 2.03, 2.05, 2.06, or the 
Contract Special Provisions (as appropriate) will not be measured for payment and the 
Contractor assumes responsibility for all costs associated with the appropriate handling, 
management and disposal of this material. 
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The disposal of excavated materials, originally anticipated to be controlled materials, but 
determined by characterization sampling not to contain concentrations of regulated chemicals 
(non-polluted or “clean” materials) will not be measured for payment under this item but will be 
considered as surplus excavated materials and will be paid in accordance with Article 1.04.05. 
 
Any materials, which are determined through characterization sampling to be contaminated but 
reusable in accordance with the Remediation Standard Regulations, and which are reused within 
Project limits, will not be measured for payment under this item.  This material will be paid for 
under Item 0202318A – Management of Reusable Controlled Material or in accordance with 
Article 1.04.05 in the item’s absence. 
 
Equipment decontamination, the collection of residuals, and the collection and disposal of liquids 
generated during equipment decontamination activities will not be measured separately for 
payment.  
 
 
Basis of Payment: 
 
This work will be paid for at the Contract unit price, which shall include the loading and 
transportation of controlled materials from the WSA to the treatment/recycling/disposal facility; 
the fees paid to the facility for treatment/recycling/disposal; the preparation of all related 
paperwork; and all equipment, materials, tools, and labor incidental to this work. This unit price 
will be applicable to all of the listed disposal facilities and will not change for the duration 
of the Project. 
 
This price shall also include equipment decontamination; the collection of residuals generated 
during decontamination and placement of such material in the WSA; and the collection and 
disposal of liquids generated during equipment decontamination activities. 
 

Pay Item       Pay Unit 
 

Disposal of Controlled Materials    Ton 
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ITEM NO. 0202318A MANAGEMENT OF REUSABLE CONTROLLED 
MATERIAL 
 
Description: 
 
Work under this item shall include all materials, equipment, tools and labor required to load, 
transport from the WSA, place, and compact reusable controlled materials in fill areas located 
within the Project limits.  “Reusable controlled material” is soil that contains contaminant 
concentrations above analytical detection limits, but below the applicable regulatory criteria and 
controlled material stockpiled at the WSA and later reused within the project limits without 
further testing. 
. 
 
Construction Methods: 
 
Controlled material stored within the WSA which is determined to be reusable following 
analytical testing shall be loaded, transported, placed and compacted at fill areas located within 
the Project limits in accordance with the following conditions: (1) such soil is deemed to be 
structurally suitable for use as fill by the Engineer; (2) such soil is not placed below the water 
table; 3) the DEEP groundwater classification of the area where the soil is to be reused as fill 
does not preclude said reuse; and (4) such soil is not placed in an area subject to erosion. 
 
Method of Measurement: 
 
“Management of Reusable Controlled Material” will be measured for payment by the number of 
cubic yards of material loaded and transported from the WSA and placed at fill areas located 
within the Project limits in accordance with the Contract. 
 
Basis of Payment: 
 
 “Management of Reusable Controlled Material” will be paid for at the Contract unit price, 
which shall include all materials, equipment, tools and labor necessary to load and transport 
reusable controlled materials from the WSA to fill areas located within the Project limits and to 
place and compact the reusable material.  This price shall include any decontamination of soil 
handling equipment, and the treatment/recycling/disposal of wastes generated in conjunction 
with such decontamination. 
 
No separate payment will be made for consolidating previously tested individual stockpiles that 
have been deemed reusable, but shall be considered incidental to the work. 
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The disposal of any reusable controlled material that fails to meet material testing requirements 
for the intended use in accordance with the Contract requirements, as well as any excess reusable 
material, will be paid under Item 0202315A, “Disposal of Controlled Material”. 
 

Pay Item      Pay Unit 
Management of Reusable Controlled Materials C.Y.  
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CT1.txt
General Decision Number: CT150001 01/30/2015  CT1

Superseded General Decision Number: CT20140001

State: Connecticut

Construction Type: Highway

Counties: Fairfield, Litchfield, Middlesex, New Haven, 
Tolland and Windham Counties in Connecticut.

HIGHWAY CONSTRUCTION PROJECTS

Note: Executive Order (EO) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any classification
listed on this wage determination at least $10.10 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on the contract. The
EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/02/2015
          1              01/09/2015
          2              01/30/2015

* BRCT0001-004 12/29/2014

                                  Rates          Fringes

BRICKLAYER  
     BRICKLAYERS, CEMENT 
     MASONS, CEMENT FINISHERS, 
     PLASTERERS AND STONE MASONS.$ 32.50            26.96
----------------------------------------------------------------
 CARP0024-006 05/05/2014

LITCHFIELD COUNTY
Harwinton, Plymouth, Thomaston, Watertown
MIDDLESEX COUNTY
NEW HAVEN COUNTY
Beacon Falls, Bethany, Branford, Cheshire, East Haven,
Guilford, Hamden. Madison, Meriden, Middlebury, Naugatuck, New
Haven, North Branford, North Haven, Orange (east of Orange
Center Road and north of Route 1, and north of Route 1 and east
of the Oyster River), Prospect, Southbury, Wallingford,
Waterbury, West Haven, Wolcott, Woodbridge
TOLLAND COUNTY
Andover, Columbia, Coventry, Hebron, Mansfield, Union,
Willington
WINDHAM COUNTY

                                  Rates          Fringes

Carpenters:  
     CARPENTERS, PILEDRIVERS.....$ 31.00            22.50
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     DIVER TENDERS...............$ 31.00            22.50
     DIVERS......................$ 39.46            22.50
     MILLWRIGHTS.................$ 31.60            22.75
----------------------------------------------------------------
 CARP0043-004 05/05/2014

                                  Rates          Fringes

Carpenters: (TOLLAND COUNTY  
 Bolton, Ellington, Somers,   
Tolland, Vernon)  
     CARPENTERS, PILEDRIVERS.....$ 31.00            22.50
     DIVER TENDERS...............$ 31.00            22.50
     DIVERS......................$ 39.46            22.50
     MILLWRIGHT..................$ 31.60            22.75
----------------------------------------------------------------
 CARP0210-002 05/05/2014

                                  Rates          Fringes

Carpenters:  
     CARPENTERS, PILEDRIVERS.....$ 31.00            22.50
     DIVER TENDERS...............$ 31.00            22.50
     DIVERS......................$ 39.46            22.50
     MILLWRIGHTS.................$ 31.60            22.75
  FAIRFIELD COUNTY
  
  Bethel, Bridgeport, Brookfield, Danbury, Darien, Easton, 
  Fairfield, Greenwich, Monroe, New Canaan, New Fairfield, 
  Newtown, Norwalk, Redding, Ridgefield, Shelton, Sherman, 
  Stamford, Stratford, Trumbull, Weston, Westport, Wilton;
  
  LITCHFIELD COUNTY
  
  Barkhamstead, Bethlehem, Bridgewater, Canaan, Colebrook, 
  Cornwall, Goshen, Kent, Litchfield, Morris, New Hartford, New 
  Milford, Norfolk, North Canaan, Roxbury, Salisbury, Sharon, 
  Torrington, Warren, Washington, Winchester, Woodbury;
  
  NEW HAVEN COUNTY
  
  Ansonia, Derby, Milford, Orange (west of Orange Center Road 
  and south of Route 1 and west of the Oyster River), Oxford, 
  Seymour;
----------------------------------------------------------------
 ELEC0003-002 05/08/2008

                                  Rates          Fringes

Electricians  
     FAIRFIELD COUNTY
     
     Darien, Greenwich, New 
     Canaan, Stamford............$ 44.75            30.42
----------------------------------------------------------------
 ELEC0035-001 06/01/2014

                                  Rates          Fringes

Electricians:  
     MIDDLESEX COUNTY 
     (Cromwell, Middlefield, 
     Middleton and Portland); 
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     TOLLAND COUNTY; WINDHAM 
     COUNTY......................$ 38.10            23.86
----------------------------------------------------------------
 ELEC0090-002 06/01/2014

                                  Rates          Fringes

Electricians:....................$ 37.05            24.37
  LITCHFIELD COUNTY
  
  Plymouth Township;
  
  MIIDDLESEX COUNTY
  
  Chester, Clinton, Deep River, Durham, East Haddam, East 
  Hampton, Essex, Haddam, Killingworth, Old Saybrook, Westbrook;
  
  NEW HAVEN COUNTY 
  
  All Townships excluding Beacon Falls, Middlebury,Milford, 
  Naugatuck, Oxford, Prospect, Seymour, Southbury, Waterbury and 
  Wolcott.
----------------------------------------------------------------
 ELEC0488-002 06/01/2014

                                  Rates          Fringes

Electricians.....................$ 37.27            23.37
  FAIRFIELD COUNTY
  
  Bethel, Bridgeport, Brookfield, Danbury, Easton, Fairfield, 
  Monroe, New Fairfield, Newtown, Norwalk, Redding, Ridgefield, 
  Shelton, Sherman, Stratford, Trumbull, Weston, Westport and 
  Wilton.
  
  LITCHFIELD COUNTY
  
  Except Plymouth;
  
  NEW HAVEN COUNTY
  
  Beacon Falls, Middlebury, Milford, Naugatuck, Oxford, 
  Prospect, Seymour, Southbury, Waterbury and Wolcott
----------------------------------------------------------------
 ENGI0478-001 04/06/2014

                                  Rates          Fringes

Power equipment operators:  
     GROUP   1...................$ 36.80            22.30
     GROUP   2...................$ 36.48            22.30
     GROUP   3...................$ 35.74            22.30
     GROUP   4...................$ 35.35            22.30
     GROUP   5...................$ 34.76            22.30
     GROUP   6...................$ 34.45            22.30
     GROUP   7...................$ 34.11            22.30
     GROUP   8...................$ 33.71            22.30
     GROUP   9...................$ 33.28            22.30
     GROUP  10...................$ 31.24            22.30
     GROUP  11...................$ 31.24            22.30
     GROUP  12...................$ 31.18            22.30
     GROUP  13...................$ 32.71            22.30
     GROUP  14...................$ 30.60            22.30
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     GROUP  15...................$ 30.29            22.30
     GROUP  16...................$ 29.46            22.30
     GROUP  17...................$ 29.05            22.30
     GROUP  18...................$ 28.40            22.30

Hazardous waste premium $3.00 per hour over classified rate.  

Crane with boom, including jib, 150 feet -  $1.50 extra. 
Crane with boom, including jib, 200 feet -  $2.50 extra. 
Crane with boom, including jib, 250 feet -  $5.00 extra. 
Crane with boom, including jib, 300 feet -  $7.00 extra. 
Crane with boom, including jib, 400 feet -  $10.00 extra

  All Cranes: When crane operator is operating equipment that
  requires a fully licensed crane operator to operate he
  receives an extra $1.00 premium in addition to the hourly
  wage rate and benefit contributions:

  1) Crane handling or erecting structural steel or stone,
  hoisting engineer(2 drums or over)
2) Cranes(100 ton rated capacity and over) Bauer Drill/Caisson
3) Cranes(under 100 ton rated capacity) 

  a. PAID HOLIDAYS: New Year's Day, Good Friday, Memorial Day,
  Independence Day, Labor Day, Thanksgiving Day and Christmas
  Day, provided the employee works 3 days during the week in
  which the holiday falls, if scheduled, and if scheduled,
  the working day before and the working day after the
  holiday.

           POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

  GROUP  1: Crane handling or erecting structural steel or
  stone, hoisting engineer (2 drums or over), front end
  loader (7 cubic yards or over), work boat 26 ft. and over.

  GROUP 2:  Cranes (100 ton capacity & over), Excavator over 2
  cubic yards, piledriver ($3.00 premium when operator
  controls hammer), Bauer Drill/Caisson

  GROUP  3: Excavator, cranes (under 100 ton rated capacity),
  gradall, master mechanic, hoisting engineer (all types of
  equipment where a drum and cable are used to hoist or drag
  material regardless of motive power or operation) Rubber
  Tire Excavator (drott 1085 or similar); Grader Operator;
  Bulldozer Fine Grade (slopes, shaping, laser or GPS, etc.)

  GROUP  4: Trenching machines, lighter derrick, concrete
  finishing  machine, CMI machine or similar, Koehring Loader
  (skooper).

  GROUP  5: Specialty railroad equipment, asphalt spreader,
  asphalt reclaiming machine, line grider, concrete pumps,
  drills with self contained power units, boring machine,
  post hole digger, auger, pounder, well digger, milling
  machine (over 24' mandrel), side boom, combination hoe and
  loader, directional driller

  GROUP 6:  Front end loader (3 cu. yds. up to 7 cu. yards),
  bulldozer (Rough grade dozer) .

  GROUP 7:  Asphalt roller, concrete saws and cutters (ride on
  types), Vermeer concrete cutter, stump grinder, scraper,
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  snooper, skidder, milling machine (24" and under Mandrel).
 
  GROUP  8: Mechanic, grease truck operator, hydoblaster,
  barrier mover, power stone spreader, welder, work boat
  under 26 ft. transfer machine.

  GROUP  9:  Front end loader (under 3 cubic yards), skid steer
  loader (regardless of attachments), bobcat or similar,
  forklift, power chipper, landscape equipment (including
  hydroseeder).

  GROUP 10: Vibratory hammer,ice machine, diesel & air, hammer,
  etc.

  GROUP 11: Conveyor, earth roller, power pavement breaker
  (whiphammer), robot demolition equipment.

  GROUP 12: Wellpoint operator.

  GROUP 13: Portable asphalt plant operator, portable concrete
  plant operator, portable crusher plant operator.

  GROUP 14: Compressor battery operator.

  GROUP 15: Power Safety boat, Vacuum truck, Zim mixer,
  Sweeper; (Minimum for any job requiring a CDL license) .

  GROUP 16: Elevator operator, tow motor operator (solid tire
  no rough terrain).

  GROUP 17: Generator operator, compressor operator, pump
  operator,welding machine operator; Heater operator.

  GROUP 18: Maintenance engineer.

----------------------------------------------------------------
 IRON0015-002 06/30/2014

                                  Rates          Fringes

Ironworkers: (Reinforcing,   
Structural and Precast   
Concrete Erection)...............$ 34.47            29.74

  a. PAID HOLIDAY: Labor Day provided employee has been on the
  payroll for the 5 consecutive work days prior to Labor Day.

----------------------------------------------------------------
 LABO0056-003 04/06/2014

                                  Rates          Fringes

Laborers:  
     GROUP 1.....................$ 27.05            17.80
     GROUP 2.....................$ 27.30            17.80
     GROUP 3.....................$ 27.55            17.80
     GROUP 4.....................$ 28.05            17.80
     GROUP 5.....................$ 28.80            17.80
     GROUP 6.....................$ 29.05            17.80
     GROUP 7.....................$ 16.00            17.80

LABORERS CLASSIFICATIONS
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  GROUP 1: Laborers (Unskilled), acetylene burner, concrete
  specialist
  
GROUP 2: Chain saw operators, fence and guard rail erectors, 
pneumatic tool operators and powdermen.
  
  GROUP 3: Pipelayers, Jackhammer/Pavement breaker (handheld),
  mason
  tenders/catch basin builders, asphalt rakers, air track
  operators, block paver and curb   setter
   
GROUP 4: Asbestos/lead removal
  
GROUP 5:  Blasters
  
GROUP 6: Toxic waste remover 

GROUP 7: Traffic control signalman

----------------------------------------------------------------
 LABO0056-004 04/06/2014

                                  Rates          Fringes

Laborers: (TUNNEL   
CONSTRUCTION)  
     CLEANING, CONCRETE AND 
     CAULKING TUNNEL:
      Concrete Workers, Form 
      Movers and Strippers.......$ 30.37            17.80
      Form Erectors..............$ 30.68            17.80
     ROCK SHAFT, CONCRETE, 
     LINING OF SAME AND TUNNEL 
     IN FREE AIR:
      Brakemen, Trackmen, 
      Tunnel Laborers, Shaft 
      Laborers...................$ 30.37            17.80
      Laborers Topside, Cage 
      Tenders, Bellman...........$ 30.26            17.80
      Miners.....................$ 31.28            17.80
     SHIELD DRIVE AND LINER 
     PLATE TUNNELS IN FREE AIR:
      Brakemen and Trackmen......$ 30.37            17.80
      Miners, Motormen, Mucking 
      Machine Operators, 
      Nozzlemen, Grout Men, 
      Shaft and Tunnel, Steel 
      and Rodmen, Shield and 
      Erector, Arm Operator, 
      Cable Tenders..............$ 31.28            17.80
     TUNNELS, CAISSON AND 
     CYLINDER WORK IN 
     COMPRESSED AIR:
      Blaster....................$ 37.41            17.80
      Brakemen, Trackmen, 
      Groutman, Laborers, 
      Outside Lock Tender, 
      Gauge Tenders..............$ 37.22            17.80
      Change House Attendants, 
      Powder Watchmen, Top on 
      Iron Bolts.................$ 35.35            17.80
      Mucking Machine Operator...$ 37.97            17.80
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  a. PAID HOLIDAYS: On tunnel work only: New Year's Day,
  Memorial Day, Independence Day, Labor Day, Thanksgiving Day
  and Christmas Day.

  No employee shall be eligible for holiday pay when he fails,
  without cause, to work the regular work day preceding the
  holiday or the regular work day following the holiday.

----------------------------------------------------------------
 PAIN0011-001 06/01/2014

                                  Rates          Fringes

Painters:  
     Blast and Spray.............$ 34.02            18.55
     Brush and Roll..............$ 31.02            18.55
     Tanks, Towers, Swing........$ 33.02            18.55
----------------------------------------------------------------
 PAIN0011-003 06/01/2014

                                  Rates          Fringes

Painters: (BRIDGE   
CONSTRUCTION)  
     Brush, Roller, Blasting 
     (Sand, Water, etc.) Spray...$ 45.10            18.55
----------------------------------------------------------------
 TEAM0064-001 04/06/2014

                                  Rates          Fringes

Truck drivers:  
     2 Axle Ready Mix............$ 28.43            19.14
     2 Axle......................$ 28.33            19.14
     3 Axle Ready Mix............$ 28.48            19.14
     3 Axle......................$ 28.43            19.14
     4 Axle Ready Mix............$ 28.58            19.14
     4 Axle......................$ 28.53            19.14
     Heavy Duty Trailer 40 tons 
     and over....................$ 28.78            19.14
     Heavy Duty Trailer up to 
     40 tons.....................$ 28.53            19.14
     Specialized (Earth moving 
     equipment other than 
     conventional type on-the-
     road trucks and semi-
     trailers, including 
     Euclids)....................$ 28.58            19.14

  Hazardous waste removal work receives additional $1.25 per
  hour.

  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
  Day, Labor Day, Thanksgiving Day, Christmas Day and Good
  Friday, provided the employee has at least 31 calendar days
  of service and works the last scheduled day before and the
  first scheduled day after the holiday, unless excused.

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
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================================================================
 

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------
 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers
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Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

 

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
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3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION

Page 10


	0.000_Addendum No 1
	19532.11_00_NTC_environmental_investigations
	19532.11_0020763a
	Disposal Facility Materials Acceptance Certification

	19532.11_0101000a
	4-Submittals: Three copies of the HASP shall be submitted to the Engineer within four (4) weeks after the Award of Contract or four (4) weeks prior to the start of any work in the AOEC, whichever is first, but not before the Award of the Contract.

	19532.11_0101117A
	1. Employ reasonable fugitive dust suppression techniques.
	2. Visually observe the amounts of particulate and/or fugitive dust generated during the handling of controlled materials. If the apparent amount of fugitive dust and/or particulate matter is not acceptable to the Engineer, the Engineer may direct the...

	19532.11_0101128a
	19532.11_0101130a
	19532.11_0202315a
	19532.11_0202318a
	20000_FMC Exemption Approval_CT_Permits_0117-0157
	20005_DEEP_401_Approval_20150114



